STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 08/ 05 I N TULARE AND KI NGS COUNTI ES AT RR | NVOCLVEMENT 06/ 09/ 05
CONTRACT NUMBER 06- 0A2704 VARI QUS LOCATI ONS CONTRACT CODE 'F '
LOCATI ON 06- TUL-99-9.7 42 CONTRACT | TEMS

06- KI N-198-5. 7

REPAI R BRI DGE DECKS FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HA21 747,000 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF BI DDERS 1 ENG NEERS EST 638, 724. 00 AMOUNT OVER 79, 908. 00 PERCENT OVER EST 12.51
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 718, 632. 00 1 TRUESDELL CORPORATI ON OF 602 437-1711 CC PREF CLAI MED
CALI FORNI A I NC 00615058
3529 E WOOD STREET FAX 602 437-1821

PHOENI X AZ 85040



06- 0A2704 Bl D245

06- TUL- 99-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 08/ 05 06/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ANRAK CORPCRATI ON | TEM 17
SACRAMENTO CA
GRANI TE CONSTRUCTI ON' COVPANY I TEMS 21 THRU 23
WATSONVI LLE CA
K R C SAFETY COVPANY | NC ITEMS 4, 5, 10 AND 11
VI SALI A CA
NELSON | NDUSTRI AL | TEM 20
OKLAHOVA I TY K
P C AND N CONSTRUCTI ON I TEM5 12 AND 13 AND 30 THRU 37
BYRON CA
PAVEMENT RECYCLI NG | TEMS 18 AND 19
Rl VERSI DE CA
SAFETY STRI PI NG ITEM5 6 THRU 9 AND 38 THRU 40
GOSHEN CA
VECTOR CORROSI ON TECH | TEM 41

TAMPA FL



06- 0A2704 Bl D245

06- TUL- 99- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
06/ 08/ 05 06/ 09/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 1, 500. 00 3, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 500. 00 6, 500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 17, 000. 00 17, 000. 00
6 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1, 400 8. 00 11, 200. 00
7 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 24 185. 00 4. 440. 00
8 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 150 45. 00 6, 750. 00
9 (S) 120300 TEMPORARY PAVEMENT MARKER EA 50 15. 00 750. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 9, 000. 00 9, 000. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 640 70. 00 44, 800. 00
12 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 100 40. 00 4, 000. 00
13 (S) 034378 REMOVE SI NGLE THRI E BEAM BARRI ER M 16 40. 00 640. 00
14 (S) 150710 REMOVE TRAFFI C STRI PE M 230 8. 00 1, 840. 00
15 (S) 150722 REMOVE PAVEMENT MARKER EA 64 10. 00 640. 00
16 150771 REMOVE ASPHALT CONCRETE DI KE M 31 160. 00 4, 960. 00
17 049838 REMOVE POLYESTER CONCRETE OVERLAY M2 1, 390 20. 00 27, 800. 00
18 049839 REMOVE CONCRETE SURFACE M2 49 31.00 1,519. 00
19 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 310 20. 00 6, 200. 00
20 (F) 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 2, 337 6. 00 14, 022. 00
21 390102 ASPHALT CONCRETE (TYPE A) TONN 35 350. 00 12, 250. 00
22 394044 PLACE ASPHALT CONCRETE Di KE ( TYPE C) M 39 95. 00 3, 705. 00
23 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 16 95. 00 1, 520. 00
24 511118 CLEAN EXPANSI ON JO NT M 49 120. 00 5, 880. 00
25 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 21 3, 200. 00 67, 200. 00
26 049840 FURNI SH POLYESTER CONCRETE OVERLAY VB 42 3, 500. 00 147, 000. 00
( CONDUCTI VE)
27 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 947 70. 00 66, 290. 00
28 (F) 049841 PLACE POLYESTER CONCRETE OVERLAY MR 1, 390 71. 00 98, 690. 00
( CONDUCTI VE)
29 (S) 519120 JONT SEAL (MR 15 M) M 49 110. 00 5, 390. 00
30 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 31 36. 00 1,116. 00
31 (S) 034379 DOUBLE METAL BEAM GUARD RAI LI NG M 110 170. 00 18, 700. 00
(STEEL POCST)
32 (S) 839540 TRANSI TI ON RAI LI NG ( TYPE STB) EA 2 3, 000. 00 6, 000. 00
33 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 6 3, 000. 00 18, 000. 00
34 (S) 839555 END CAP EA 8 200. 00 1, 600. 00



06- 0A2704 Bl D245

06- TUL- 99- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 08/ 05 06/ 09/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 800. 00 5, 600. 00
36 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 2 7, 000. 00 14, 000. 00
37 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 2 500. 00 1, 000. 00
38 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 710 3. 00 2,130. 00
( SPRAYABLE)
39 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 060 3.00 3, 180. 00
(BROKEN 10.98 M- 3.66 M
40 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 110 12.00 1, 320. 00
41 (S) 049842 REPAI R CATHODI C PROTECTI ON SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00
42 999990 MOBI LI ZATI ON LS LUMP SUM 30, 000. 00 30, 000. 00

TOTAL 718, 632. 00



